



ADDENDUM No. 2

TENDER # 2019 – 02

PINE AVENUE UTILITY AND STREETScape UPGRADE

Date: March 18, 2019

---

This addendum forms part of the Contract Documents and shall be read, interpreted, and coordinated with all other parts. The costs of all work contained herein shall be included in the Tender submission. The following revisions, clarifications, changes, additions, or deletions supersede the information contained in the original Documents to the extent referenced and shall become part thereof.

---

**Addendum Items:**

1. **Weekend Work Clarification:** All Construction is to conform to the City of Duncan's Good Neighbor Bylaw No. 3156, 2017 (on the City of Duncan's website) as well as conform to the following: The following is to supersede the bylaw described above if a conflict arises. Weekend work is acceptable with the exception of Sunday and Holidays. Any work intended to take place on the weekend must be discussed with the Contract Administrator 48 hours prior to the Friday of the Weekend. Any work that the Contract Administrator would like to review will require photos from the Contractor in which must be submitted the following business day. Any work that the Contract Administrator requires to be reviewed in person or requires City of Duncan Personnel cannot be completed over the weekend. Examples of where City of Duncan Personnel may be required are including but not limited to: Watermain tie-ins, bacteriological samples and operation of City of Duncan watermains. The Contract administrator reserves the right to revoke weekend work from the contractor should the Contractor disregard the outline above. Should weekend work be revoked a schedule delay claim from the contractor will not be approved.
2. **Traffic Control on Government St Clarification:** Government St must remain open at all times. Single lane alternating traffic is approved.
3. **Elimination of Pine Ave Street Parking Information:** The City will be sending a letter out to the residents affected by the proposed construction area that they will be needing to park away from the construction zone (i.e. in their driveway, on a different street or on the opposite side in which the contractor is actively working). In the event that a vehicle is parked where the contractor is actively working, the contractor is to tow the vehicle with a licensed towing company to an area where the contractor will not be working or to a parking space on Cedar Avenue. The contractor is to make every effort to advise residents where to park if asked or if they see a resident actively parking where the Contractor intends to work, let them know where they can park. The cost of towing will be borne by the owner of the vehicle.



4. **Final Landscaping and Watering Clarification:** It is the sole responsibility of the contractor to reinstate all landscaping that is a part of this project to existing or better conditions. It is also the responsibility of the contractor to ensure that the reinstated landscaping does not die throughout the 1-year maintenance period as per the tender documents.
  
5. **Asphalt Paving Clarifications:** Final Asphalt paving and/or driveway paving is not included under this contract. Grading/tight blading for asphalt is not included under this contract, however all trenches under this contract are to be backfilled to the existing roads base grade and any asphalt driveway trenches are to be brought up to asphalt grade. The manhole lid should be left 9 inches below finished grade with a steel plate overtop and the manhole grade rings, casting, and rim left in the boulevard adjacent to the manhole. A mark with a measurement to the manhole on the curb is to be left in order for the paving crew to locate the manhole.
  
6. **Laydown Area Clarification:** The Park located between 361 and 371 Pine Avenue, the boulevard and the easement between 399 and 401 Pine Avenue can be used as areas to store materials and/or equipment. A site trailer can be parked on Pine Avenue. Any damage afflicted within the Park or any other areas where storage is being utilized by the Contractor or any of its subcontractors must be remediated to existing or better conditions.

---

Addendum No. 2 is issued prior to receipt of tenders and shall form part of the Tender documents. The revisions shall supersede information contained in the original Tender Documents. Proponents must note receipt of this addendum below and attach this page to the Tender submission package.

Addendum No. 2 received.

---

Name of Tenderer

Director of Public Works  
and Development Services  
Emmet McCusker

CITY OF DUNCAN  
200 Craig Street  
Duncan, B. C.  
V9L 1W3

Contract Administrator  
Steven De Vries

CITY OF DUNCAN  
200 Craig Street  
Duncan, B. C.  
V9L 1W3