

Addendum #1



To: Prospective Bidders

File No: RFP 2023-02 RTQ #1

Date: June 23, 2022

From: Brian Murphy, Director of Public Works & Engineering

Re: Response to Bidder Questions #1 RFP 2023-02

Please review the following responses to bidder questions that have been submitted in regards to City of Duncan RFP 2023-02 Eagle Heights Reservoir Replacement – Detailed Design, Site Preparation and Construction Management 2023.

1. Is the proposal to include a work plan and a detailed fee breakdown beginning at detailed design and progressing through to commissioning? Or is it acceptable to include fees up to Phase 1 (Issue for Tender) and provide fee estimates (at a later date) once the scope has been finalized?

Response: An estimate or range would be acceptable for consultant engineering fees for Phase 2 – Site Preparation and Phase 3 - New Reservoir Construction and Commissioning; Removal of Existing Reservoir. A detailed fee estimate should be provided for Phase 1 – Detailed Design.